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Fishery Piers  and Harbours
SEAFIELD PIER
Co Clare
Specification of the Works
Required for the rebuilding of 
The Pier and Slip, and widening and deepening the existing channel in the rock at Seafield situated near Lurga point, about 5 miles South West of Milltown Malbay. 

Extent of Contract
1. Rebuilding the Pier and Boatslip
2. Clearing and deepening the harbour or Dock
3. Widening and deepening the existing rock channel.
List of Plans.

No. 1. Ordnance Map of site (six-inch scale).

No. 2. Plan and sections of Pier, boat Slip, Dock and Channel]
Figured Dimensions, &c.

Should any discrepancies be discovered between the measurements by scale and the figured dimensions marked on the plans, the figured dimensions are to be taken as correct ; and should there be any discrepancies between either or both of them, and the dimensions and descriptions given in this Specification, this Specification is to be taken as correct. The contractor must satisfy himself of the correctness of the plans before signing the contract, as no claims will afterwards be entertained for any alleged errors.
Direction Of Pier, &c
The works shall be carefully set out, so as to agree with the positions shown on the plans  and the various parts shall be constructed of the forms and dimensions shown thereon.
Levels.
The various works shall be built to the levels shown on drawing No. 2. The figures on the longitudinal section indicate the reduced level in feet above the datum, such datum being 30 feet below the upper surface of the wharf coping near the land end of the pier at the point marked BM on the Plan (drawing no. 2)
Foundations (On Rock).
If at any part the wharf or slip wall has to be rebuilt from the rock
The base of all such walls founded at or above the level of low water of ordinary spring tides

to be stepped twelve inches into the rock, at the back, but the stepping not to come within two feet of the face of the wall.
Where the sea slope has to be rebuilt from the toe a skewback shall be cut in the rock 2 ½ feet deep for the toe of the slope to abut against.
Foundations (On The Strand).
The foundations of all walls not on rock that have to be rebuilt or underpinned  above the level of low water of ordinary spring tides shall be at least 2 feet below the level of the strand, after same has been brought to the proper formation, unless a greater depth be shown on the drawing. If in the Engineer's opinion the foundations at the above named depths are not sufficiently good, they shall be carried down to any additional depth that may be directed, the Contractor being paid for the additional excavation and masonry in accordance with the schedule of prices.
General Description of the Works
The works consist of 
1. Rebuilding the existing pier and slip
2. Clearing away the debris from the Harbour or Dock, and deepening the same by additional excavation, underpinning a portion of the existing wharf wall if such should be found necessary when the harbour is deepened
3. Repairing the existing portion of the land end of the Pier
4. Widening the existing rock channel to 100 ft and also deepening the same as shown.
Other headings not reproduced here:
Materials to be Used.
Wharf Steps.
Coping.
Wharf Pavement
Mooring Posts [7]
Rubble Filling
Sand
Cement
Cement Mortar
Concrete
Schedule of Prices
Fine Concrete
Concrete in Situ.
Repairs to Existing Work
Wharf and Slip Walls
Cross Walls
Sea Slope
The Parapet
Pavement for Inclined Slip
Junction of New and Old Work
Clearing and Deepening the Dock
Widening and Deepening the Existing Channel
The channel in the rock is to be brought to a uniform width of 100ft, and excavated to the depth shown, the bottom having a slight and uniform inclination.
The bottom shall be left as smooth as possible, all projections that might injure a vessel being carefully removed.
 As it is important that this excavation shall not be left until the last, £100 shall remain uncertified on account of the pier slip and dock (even if completed) for each 50 feet length of the channel that remains unfinished (in addition to the value of the excavation undone as ascertained by the Schedule of Prices
Spoil
Schedule of Prices
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